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5.5.3  ONLINE AUCTION.  If elected by the COTR, GSA may hold an online auction in 
lieu of a physical auction.  The Contractor shall support the online auction by making boats 
available for inspection per GSA guidelines, and per section 5.5.1. 
 
 
5.6  DESTRUCTION OF BOATS.  Boats selected for destruction shall be destroyed in a 
manner that precludes later use in the water. The Contractor shall notify the COTR by fax 
or e-mail of the destruction method, place, and time at least 10 calendar days before the 
planned destruction, and request approval for destruction.  The COTR will notify the 
Contractor of approval or disapproval within five calendar days of receipt of the 
Contractors fax or e-mail.  The Contractor shall take one photograph each of the boat 
before, during, and after destruction as proof of destruction.  Each picture shall include a 
placard showing the boat number, hull identification number, and date of destruction.  The 
Contractor shall be responsible for removal of the destroyed boat to the local landfill.  The 
COTR reserves the right to witness boat destruction. 

 
6.0  REFERENCES. 
 
6.1 Title 33, Code of Federal Regulations, Manufacturers Requirements 
 
6.2  Title 46, United States Code, Chapter 43 – Recreational Vessels 
 
6.3  USCG Office of Boating Safety, Recreational Boating Product Assurance Division 
(G-OPB-3), Test Policy and Procedures Document 
 
 
7.0  PERFORMANCE REQUIREMENTS SUMMARY (next page)
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7.0 Performance Requirements Summary (PRS).  - The attached PRS reflects the deliverables considered by the Coast Guard to be most 
important for the successful performance of this contract.  This includes the expected standards of performance and planned reductions for not 
meeting the standards.  The Government will establish a Quality Assurance Surveillance plan that is not part of this contract in order to monitor 
performance requirements summary items described.  

CONTRACTOR TECHNICAL AND MANAGEMENT SUPPORT SERVICES FOR  
RECREATIONAL BOAT TESTING, U.S. COAST GUARD 

Objectives Required Service Performance Standard Incentives/Reductions 

1. Maximize the total number 
of boats tested with limited 
funds. 

Solicit volunteer boats for testing 
per PWS 5.1.3. 

40 volunteer boats tested per contract year. a. $500 incentive per boat above the 
performance standard. 

 

2. Enforce the safety of 
recreational boats per 33 CFR 
183.  

Identify unsafe boats for purchase 
and testing per PWS 5.1. 

At the end of the contract period, 70% of 
purchased boats do not comply with 33 CFR 183. 

a. $500 incentive per boat above the 
performance standard. 

 

3. Provide timely 
communications with the 
manufacturer and USCG 
pertaining to the status of 
boats tested. 

Test reports delivered on time 
PWS 5.3.2, 5.3.3. 

NLT due date. a. Reduction of 0.1 % of the total 
monthly invoice for every day for 
which the boat test report is late. 

4. Provide timely 
communications with the 
manufacturer and USCG 
pertaining to the status of 
boats tested. 

Status reports delivered on time 
per PWS 1.7. 

NLT due date. a. Reduction of 0.5 % of the total 
monthly invoice for every day for 
which the monthly status report is late. 
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8.0 GOVT. PLANNED DELIVERABLE/EVENTS –  
Note: COTR Checkpoint indicates a deliverable/event that must be reviewed and 
approved by COTR prior to proceeding to next deliverable/event.  
 

 
 
 
END OF SECTION C 

Item PWS Ref. Deliverable/Event Due 
1 1.5 Kick-off meeting NLT 7 calendar days after award 

 
2 1.6 Progress reports 

 
Monthly by the 15th of the month 
following the reporting period 

3 5.3.2.3 Test reports to COTR NLT 7 calendar days after 
completion of test or retest 

4 5.3.2.3 & 
5.3.3 

Test reports to manufacturer NLT 7 calendar days after 
completion of test or retest 

5 5.3.4 Final notification to manufacturer with 
a copy to the COTR 

NLT 30 calendar days after the 
test reports are sent to the 
manufacturer. 

6 5.3.4 Notification to COTR of non-response 
by manufacturer 

NLT 60 calendar days after the 
final notification is sent to the 
manufacturer 

7 5.5.1 Auction data to COTR 30 calendar days prior to auction 
date 

8 1.7 Final test data Completion of contract 


